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RFP 20-01 – ADDENDUM NUMBER 2 

 

PARTICULARS: 

 
Date:   January 29, 2020 
 
Owner: The County of Fayette, Pennsylvania 
 
RE:    RFP 20-01:  Request for Proposal for Construction Management 

 Services regarding the construction of a New County Prison for 
 Fayette County, Pennsylvania 

 
TO PROSPECTIVE BIDDERS: 

 
THIS ADDENDUM FORMS A PART OF THE REQUEST FOR PROPOSAL AND 
MODIFIES THE ORIGINAL DOCUMENTS POSTED ON JANUARY 6, 2020, AND 
AMENDMENT NUMBER 1 DATED JANUARY 9, 2020, WITH AMENDMENTS AND 
ADDITIONS NOTED BELOW.  ACKNOWLEDGE RECEIPT OF THIS ADDENDUM 
IN THE PROPOSAL. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER. 

 
GENERAL ADDENDUM NUMBER 2 CLARIFICATIONS: 

 
CHANGES TO THE REQUEST FOR PROPOSAL 

 
ITEM #1:  SECTION 3.11 – Add the following: 

“6.  CM shall provide on-site office trailer, furnishings, and equipment for its own use 
during the construction phase.” 
 

ITEM #2:  SECTION 3.14 – Add the following section: 
“ 3.14  Project Duration:  
 

1.  Tentative project duration shall be as follows: 
a. Design = Eight (8) months 
b. Bidding = One (1) month 
c. Construction = Twenty-four (24) months 

2. CM will refine schedule with input from the County and the Architect as 
the design progresses.” 

 
ITEM #3:  SECTION 4.0 – Revise “Issue Final Addendum to RFP” date to January 29, 2020. 

 
END OF ADDENDUM NUMBER 2 


